

## Pepper Construction Company

Job Name	Job Location	Market	Type (Renovation/ New Construction)	Project Value (\$M) Range	Bid Due Date	Plan Distribution Date	Anticipated Job Start	Project Lead (PM, PX, PD)	Officer in Charge	Project Coordinator	XBE/ Workforce Requirements or Goals
D218 Phase 3 – Eisenhower and Shepard Main Entrances and Blue Island, IL	Palos Heights, IL	K-12	Reno	\$6M	3/5/2026	2/5/2026	5/15/2026	Andrew House	Brian Healy	Christi Adams CAdams@pepperconstruction.com	Yes
WM Transfer Station	Chicago, IL	Interiors	Reno	\$28M	3/13/2026	TBD	6/1/2027	Jorge Almazo	Bob Bruno	Ari Chavez (Achavez@pepperconstruction.com)	No
Barrington HS – Theatre and Fine Arts	Barrington, IL	K-12	New/ Reno	\$50M	Approx. 3/1/2026	Approx. 2/1/2026	6/1/2026	Rachel Kent – SrPM Cosek – PD	Nick Lance Tritsch	TBD	No
Confidential Industrial Client	DeKalb, IL	Industrial	New	\$3M	TBD	TBD	Summer 2026	Sam Fugate	Rob Martinelli	TBD	No
BMO Bank Refresh	Chicago, IL	Interiors	Reno	\$1M	TBD	TBD	TBD	Jorge Almazo	Bob Bruno	Jenn Hasty(jhasty@pepperconstruction.com)	No
Midland Hotel Conversion	Chicago, IL	Hospitality	Reno	\$40M	TBD	12/1/2025	Summer 2026	TBD	Eric Bullion	Marisa Munoz (mmunoz@pepperconstruction.com)	TBD
Adtalem Tinley Park	Tinley Park, IL	Interiors	Reno	\$10M	TBD	TBD	10/1/2026	Jack Baldwin	Bob Bruno	Ari Chavez (Achavez@pepperconstruction.com)	No
Mindhaven	Des Plaines, IL	Interiors	Reno	\$10M	TBD	TBD	9/1/2026	Jack Baldwin	Bob Bruno	Ari Chavez (Achavez@pepperconstruction.com)	No